

ROSE TREE MEDIA SCHOOL DISTRICT
SKYLIGHT / WINDOW REPLACEMENTS 2025

SECTION 00 91 13 - ADDENDUM NUMBER 4 – DATE OCTOBER 21, 2024

RE: Rose Tree Media School District Capital Improvement Projects 2024

From: GKO Architects
Godshall Kane O'Rourke Architects LLC
300 Brookside Avenue
Ambler Yards, Building 18, Suite 150
Ambler, PA 19002

To: Registered Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated **September 18, 2024** as noted below. This addendum must be acknowledged in the Form of Proposal in the space provided for this purpose. Failure to so acknowledge this addendum may subject the Bidder to disqualification.

This addendum consists of the following documents: (1) total Pages:

- No attachments

Bidders' Questions Submitted to Date and Responses are as Follows:

Questions 1 – 11 addressed in Previous Addenda

Question 12: Which windows were removed from scope of work?

Answer 12: (6) windows were Type B, (1) window was Type C, see window schedule for sizing.

Question 13: Can design criteria and wind / drift diagrams be provided for the skylight?

Answer 13: See drawings and specification 08 45 23 for all design criteria and wind speed.

Changes to Previous Addenda

None

Changes to the Bidding Requirements, Contract Forms, and Conditions of the Contract

- None.

Changes to Specifications

1.2 None.

Changes to the Drawings

1.3 None.

Clarifications

1.4 None.

END OF SECTION 00 91 13