

DATE: July 2, 2026

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 1

on

PROJECT NO. DGS C-0403-0086 PHASE 004

PROJECT TITLE - Cheyney University - Athletic Complex Construction

PROFESSIONAL:

PZS Architect
4141 Station Street
Suite 107B
Philadelphia, PA, 19127

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - Contractor RFI's will be considered until **August 5, 2026** with last Addendum issued by August 11, 2026.

Item 2 - The BISD Presentation for contractor goals will be held on July 16, 2026 at 01:00p. Please use the link below to access the meeting.

Microsoft Teams meeting

Join:

<https://teams.microsoft.com/meet/264521869224048?p=dcvcMXSwEvQVOsyWYI>

Meeting ID: 264 521 869 224 048

Passcode: dD98at9k

[Need help?](#) | [System reference](#)

Dial in by phone

[+1 267-332-8737,,273087893#](#) United States, Philadelphia

[Find a local number](#)

Phone conference ID: 273 087 893#

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - None.

DRAWING CHANGES – ALL CONTRACTS

Item 1 - None.