

DATE: October 19, 2026

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 1

on

PROJECT NO. DGS C-0403-0087 PHASE 001

PROJECT TITLE - Cheyney University - Ada S. Georges Dining Hall Infrastructure Upgrades

PROFESSIONAL:

Kimmel Architecture

482 Norristown Road, Suite 200

Blue Bell, PA, 19422

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - Contractor RFI's will be considered until **November 20, 2026** with the last addendum to be issued by November 25, 2026.

Item 2 - The BISD presentation for contractor SDB/VBE goals has been scheduled for **October 29, 2026 @ 01:00pm**. Please use the link below to join the virtual meeting.

Microsoft Teams meeting

Join:

<https://teams.microsoft.com/meet/286040685803507?p=E91KvKKGB91cqlIg8R>

Meeting ID: 286 040 685 803 507

Passcode: xD6VA7oJ

[Need help?](#) | [System reference](#)

Dial in by phone

[+1 267-332-8737,,41194052#](#) United States, Philadelphia

[Find a local number](#)

Phone conference ID: 411 940 52#

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - None.

DRAWING CHANGES – ALL CONTRACTS

Item 1 - None.